SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 231 CONTRACT ID : R -32114-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 10.000 EACH
13 203-02000 EXCAVATION, COMMON 283.000 cyYs
14 203-02070 BORROW 333.000 cys
15 205-06934 TEMPORARY MULCH 2.700 TON
16 205-06937 TEMPORARY SILT FENCE 270.000 LFT
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 75.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 2,318.000 SYS
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 204.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 4,000.000 TON
21 304-07783 HMA PATCHING, TYPE D 3,119.000 TON
22 305-07465 PCC BASE PATCHING, 10 IN 2,164.000 SYS
23 306-08036 MILLING, ASPHALT, 2 IN 80,745.000 SYS
24 306-08042 MILLING, SCARIFICATION 282,005.000 SYS
25 306-08043 MILLING, TRANSITION 2,260.000 SYS
26 306-08432 MILLING, APPROACH 12,240.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 6,697.000 TON
29  401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 23,478.000 TON
30 401-07380 QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm 8,763.000 TON
31 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 1,071.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 245,000.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 48,000.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 245,000.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 114.900 TON
36 503-03489 RETROFITTED TIE BARS 300.000 EACH
37 503-05240 D-1 CONTRACTION JOINT 9,410.000 LET
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
39 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
40 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
41 601-02241 GUARDRAIL, REMOVE 5,888.000 LET
42 601-05999 CURVED TERMINAL END 6.000 EACH
43 601-92948 GUARDRAIL, ADJUST HEIGHT 2,000.000 LFT
44 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 6,093.000 LFT
46 606-07484 MILLED HMA CORRUGATIONS 162,344.000 LET
47 610-07488 HMA FOR APPROACHES, TYPE C 1,010.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-06545 FERTILIZER 0.400 TON



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER  : 231 CONTRACT ID : R -32114-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 621-06553 SEED MIXTURE, R 175.300 LBS
51 621-06557 SEED MIXTURE, T 155.000 1LBS
52 621-06565 MULCHING MATERIAL 2.100 TON
53 628-09401 FIELD OFFICE, A 12.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
55 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
58 702-03607 CORED HOLE IN CONCRETE 12.000 EACH
59 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 73.000 LET
60 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 150.000 LET
61 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 153,725.000 LET
62 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 7,680.000 LET
63 715-26729 GRATED BOX END SECTION II, 6:1,DIA 15" 1.000 EACH
64 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
65 718-06526 HMA FOR UNDERDRAINS 9,855.000 TON
66 718-06531 OUTLET PROTECTOR, 3 384.000 EACH
67 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 13,000.000 LET
68 718-11685 UNDERDRAIN CLEANOUT PORT 20.000 EACH
69 718-52610 AGGREGATE FOR UNDERDRAINS 4,450.000 CYS
70 718-99153 GEOTEXTILES FOR UNDERDRAIN 95,366.000 SYS
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 170,000.000 LET
73  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,000.000 LET
74 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
77 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,560.000 LET
78 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 670.000 LET
79 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
80 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
81 804-06770 DELINEATOR POST 80.000 EACH
82 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,512.000 LET
83 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
84 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,800.000 LET
85 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 40.000 EACH
86 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 80,900.000 LET
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 95,000.000 LET
88 808-06716 LINE, REMOVE 4,565.000 LET
89 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 81,000.000 LET
91 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,000.000 LET
92 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 44.000 EACH
93 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 44.000 EACH
94 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,385.000 EACH

95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,385.000 EACH
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CALL ORDER  : 321 CONTRACT ID : R -35341-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 302-06464 SUBBASE FOR PCCP 400.000 CYS
9 503-03489 RETROFITTED TIE BARS 3,034.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 630.000 LET
11 503-05310 TERMINAL JOINT 246.000 LET
12 503-09261 PCCP STITCHING 595.000 EACH
13 506-06333 PCCP PATCHING, FULL DEPTH 2,000.000 SYS
14 506-06333 PCCP PATCHING, FULL DEPTH 2,000.000 SYS
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 63.000 SYS
16 507-07505 RETROFIT LOAD TRANSFER 3,025.000 EACH
17 507-08269 CRACKS IN PCCP, FILLED 5,432.000 LET
18 507-08271 JOINTS IN PCCP, FILLED 171,170.000 LET
19 605-06090 CURB, INTEGRAL, CONCRETE 75.000 LET
20 605-06120 CURB, CONCRETE 75.000 LET
21  628-09402 FIELD OFFICE, B 7.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 21.000 MOS
26 720-44000 CASTING, ADJUST TO GRADE 60.000 EACH
27 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
30 801-06710 FLASHING ARROW SIGN 450.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
33  805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,400.000 LET
34 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,400.000 LET
36 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 55.000 EACH
37 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 600.000 LET
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 600.000 LET
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,250.000 LET
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,250.000 LET
41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 55.000 EACH
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CALL ORDER : 441 CONTRACT ID : R -36913-B

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 74.000 EACH
11 202-92953 CURB AND GUTTER TURNOUT, REMOVE 10.000 SYS
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
13 202-94810 CURB TURNOUT, REMOVE 7.000 EACH
14 203-02055 EMBANKMENT 1,464.000 CYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,064.000 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 695.000 TON
18 302-06464 SUBBASE FOR PCCP 781.000 cys
19 304-07783 HMA PATCHING, TYPE D 29.000 TON
20 306-08043 MILLING, TRANSITION 7,233.000 SYS
21 306-08432 MILLING, APPROACH 14,628.000 SYS
22 306-11872 MILLING, PROFILE 229,329.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,060.000 TON
24 401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 15,860.000 TON
25 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 4,080.000 TON
26 401-07388 QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm 21,147.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 146,644.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 146,644.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 131.000 TON
30 503-03489 RETROFITTED TIE BARS 689.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 1,224.000 LFT
32 503-05310 TERMINAL JOINT 230.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 14,800.000 SYS
34 506-06333 PCCP PATCHING, FULL DEPTH 173.000 SYs
35 507-07479 HMA PARTIAL DEPTH PATCH 170.000 TON
36 601-02241 GUARDRAIL, REMOVE 262.500 LET
37 601-06035 GUARDRAIL, RESET 8,475.000 LET
38 601-91147 GUARDRAIL END TREATMENT, RESET 11.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 262.500 LFT
41 605-02278 CURB, REMOVE 3,941.000 LET
42 605-05523 CURB, HMA 1.000 LET
43 605-06120 CURB, CONCRETE 3,710.000 LFT
44 605-09131 CURB AND GUTTER TURNOUT CONCRETE 200.000 LFT
45 605-94755 CURB, RESET 1.000 LET
46 606-07484 MILLED HMA CORRUGATIONS 29,280.000 LET
47 610-07488 HMA FOR APPROACHES, TYPE C 3,620.000 TON
48 615-06505 MONUMENT, B 12.000 EACH
49 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
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CALL ORDER : 441 CONTRACT ID : R -36913-B

SECTION NO. 0001 ASPHALT RESURFACE

50 628-09403 FIELD OFFICE, C 14.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 28.000 MOS
55 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,168.000 LET
56 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 89.000 LFT
57 718-04986 CLEANOUT 2.000 EACH
58 718-06526 HMA FOR UNDERDRAINS 75.000 TON
59 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
60 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LET
61 718-52610 AGGREGATE FOR UNDERDRAINS 114.000 CYS
62 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,147.000 SYS
63 720-04682 INLET 1.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
69 802-99058 SIGN SHEET, INSTALL 2.000 EACH
70 804-06770 DELINEATOR POST 6.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 29,625.000 LET
72 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,962.500 LET
73 805-78785 SIGNAL DETECTOR HOUSING 74.000 EACH
74 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 9,480.000 LET
75 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
76 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13,241.000 LET
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 59,590.000 LET
78 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 500.000 LET
79 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 48,786.000 LET
81 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 500.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,175.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 45.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 610.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 610.000 EACH
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CALL ORDER : 471 CONTRACT ID : R -37476-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,666.000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 717.000 TON
12 304-07490 HMA PATCHING, TYPE B 7,942.000 TON
13 304-07491 HMA PATCHING, TYPE C 313.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 79,942.000 SYS
15 306-08037 MILLING, ASPHALT, 3 IN 13,188.000 SYS
16 306-08038 MILLING, ASPHALT, 4 IN 546.000 SYS
17 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 4,595.000 TON
18 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 191.000 TON
19 401-07330 QOC/QA-HMA, 5, 70, SURFACE, 9.5 mm 1,809.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 99,190.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 99,190.000 LET
22 406-05520 ASPHALT FOR TACK COAT 24.000 TON
23  628-09409 MOBILE INTERNET SERVICE 12.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
28 801-06710 FLASHING ARROW SIGN 120.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-92448 CONSTRUCTION SIGNS, MOBILE 120.000 DAY
31 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 11,675.000 LET
32 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 11,630.000 LET
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 60,000.000 LET
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 60,915.000 LFT
35 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,190.000 EACH
37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,190.000 EACH
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CALL ORDER  : 481 CONTRACT ID : R -37477-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,139.000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 232.000 TON
12 304-07490 HMA PATCHING, TYPE B 35.000 TON
13 304-07491 HMA PATCHING, TYPE C 6,637.000 TON
14 304-07783 HMA PATCHING, TYPE D 708.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 128,483.000 SYs
16 306-08037 MILLING, ASPHALT, 3 IN 3,071.000 SYS
17 306-08038 MILLING, ASPHALT, 4 IN 19,877.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,193.000 TON
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,208.000 TON
20 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 2,081.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 227,400.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 227,400.000 LET
23 406-05520 ASPHALT FOR TACK COAT 37.000 TON
24 628-09409 MOBILE INTERNET SERVICE 15.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 15.000 MOS
29 801-06710 FLASHING ARROW SIGN 150.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-92448 CONSTRUCTION SIGNS, MOBILE 150.000 DAY
32 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 17,210.000 LET
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 17,140.000 LET
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 88,435.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 89,780.000 LET
36 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,755.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,755.000 EACH
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CALL ORDER : 591 CONTRACT ID : B -34742-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,439.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 1,605.000 cys
15 203-02070 BORROW 4,655.000 cys
16 205-06936 TEMPORARY SEDIMENT TRAP 100.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,998.000 LFT
18 205-09543 NO 2 STONE 25.000 TON
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 755.000 CYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 3,769.000 SYS
21 210-07858 UTILITY 120.000 EACH
22 210-07858 UTILITY 180.000 EACH
23 211-02050 B BORROW 460.000 cys
24 211-06467 AGGREGATE FOR END BENT BACKFILL 112.000 CYS
25 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 475.000 TON
27 302-07455 DENSE GRADED SUBBASE 141.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 202.000 TON
29  306-08043 MILLING, TRANSITION 978.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 83.000 TON
31 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 202.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 193.000 TON
33 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 338.000 TON
34 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 1,098.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 1,500.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,500.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 3,000.000 LFT
38 406-05521 ASPHALT FOR TACK COAT 5,901.000 SYS
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
40 601-02241 GUARDRAIL, REMOVE 1,171.000 LFT
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,075.000 LFT
42 602-06729 BARRIER DELINEATOR 20.000 EACH
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 846.200 SYS
44 616-02320 GEOTEXTILES 648.000 SYS
45 616-06405 RIPRAP, REVETMENT 210.000 TON
46 616-51367 SLOPEWALL, CONCRETE, 4 IN 1,686.000 SYS
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
48 621-02770 EROSION CONTROL BLANKET 9,035.000 SYS
49 621-06545 FERTILIZER 0.800 TON



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 591 CONTRACT ID : B -34742-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 621-06554 SEED MIXTURE, U 280.000 LBS
51 621-06557 SEED MIXTURE, T 280.000 LBS
52 621-06565 MULCHING MATERIAL 8.000 TON
53 621-06574 SODDING 129.000 SYS
54 628-09402 FIELD OFFICE, B 12.000 MOS
55 701-06011 DYNAMIC PILE LOAD TEST 12.000 EACH
56 701-09557 TEST PILE, DYNAMIC, PRODUCTION 542.000 LET
57 701-09559 TEST PILE, DYNAMIC, RESTRIKE 12.000 EACH
58 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,140.000 LEFT
59 701-11714 PREBORED HOLE, 12 IN 639.500 LEFT
60 702-51005 CONCRETE, A, SUBSTRUCTURE 401.600 CYS
61 702-51015 CONCRETE, B, FOOTINGS 110.800 CYS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
63 702-92857 CONCRETE, C, SUBSTRUCTURE 36.200 CYs
64 703-06028 REINFORCING BARS 82,407.000 LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 225,272.000 LBS
66 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 591.800 CYS
67 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
68 706-11404 RAILING, STEEL, PF-1 672.700 LEFT
69 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 653.500 LET
70 706-11602 RAILING, CONCRETE, PF-1 40.500 CYS
71 708-51813 PNEUMATICALLY PLACED MORTAR 449.000 SFT
72 708-51814 WELDED STEEL WIRE FABRIC 449.000 SET
73 709-51821 SURFACE SEAL LUMP LUMP
74 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
75 711-51038 STRUCTURAL STEEL LUMP LUMP
76 711-96800 STUD SHEAR CONNECTORS 352.000 EACH
77 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LET
78 727-90308 EPOXY INJECTION, CRACK PREPARATION 100.000 LET
79 727-90309 EPOXY INJECTION, EPOXY MATERIAL 25.000 GAL
80 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
81 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07118 BARRICADE, III-A 96.000 LET
88 801-07119 BARRICADE, III-B 48.000 LET
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 249.000 LFT
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 998.000 LEFT
91 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 226.000 LEFT
92 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 902.000 LEFT
93 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 902.000 LEFT

94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 998.000 LFT



